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Capital Development Board

• Brent Lance
Design-Build Selection Committee Chair

• Kenneth Watkins
Project Manager

• Nazih Kafe
Project Manager



University of Illinois Chicago • Elizabeth Ortner, AIA, LEED AP
Associate Director for Project Management

• David Taeyaerts, AIA, LEED AP
Associate Vice Chancellor of Planning, Sustainability, 
and Project Management & Campus Architect



Holabird & Root
Bridging Team

• Dennis Vovos
Principle in Charge



Farnsworth Group
Commissioning Agent

• Jeff Boyer
Commissioning Section Manager

• Fay-Ling Laures
Commissioning Specialist



2 Phase 
Selection 
Process

Design-Build

• Phase I - Qualifications
• Phase II – Technical & Cost Proposal



Phase II

SUBMITTAL REQUIREMENTS

• Electronic Submittals: The submittal should 
be broken down into 4 separate PDF files for 
Volumes 1 through 4.



Vol. 1
General Documents

• Proposal Transmittal Form (DB-PTF) – COPY

• Price Proposal Schedule

• Price Breakdown

• MBE/WBE/VBE/PBE Phase II Utilization Plan

• Bid Bond



Proposal 
Transmittal Form 
(DP-PTF)



Proposal 
Transmittal Form 
(DP-PTF)



Proposal Transmittal Form (DB-PTF)

• Form must be signed by someone with the authority to contractually bind the company.​

• The Offeror must include themselves in the appropriate category (ie., General) on the form.​

• You must include Standard Terms & Conditions, Board of Elections Certificates, and Financial Disclosures and 
Conflicts of Interests documents for every firm identified on the DB-PTF.​

• FAILURE TO INCLUDE THE FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST IS A 
MATERIAL DEFICIENCY AND WILL RESULT IN REJECTION.



Price Proposal 
Schedule



Price Breakdown



Vol. 2
Management & 
Execution Plans

• Project Management Plan

• Design  & Construction Schedule



Management & Execution Plans

Project Management Plan

• Key Personnel
• Construction Subcontractors
• Quality Control Plan
• Planned Safety Activities



Management & Execution Plans

Design & Construction Schedule

• Assume an ATP Date of February 1, 2027
• Complete ALL WORK in no more than 930 

calendar days



Vol. 3
Technical Data

• Site Development Design Submittal Requirements

• Structural Design Submittal Requirements

• Architectural Design Submittal Requirements

• Physical Color Boards – Presented at 
Interviews

• Mechanical Design Submittal Requirements

• Electrical Power, Lighting, and Grounding Design 
Submittal Requirements

• Fire Protection Design Submittal Requirements

• Energy Analyses, Economic Analyses, Control 
Systems Submittal Requirements

• Environmental Compliance



Vol. 4
Deviations and 
Betterments

• Deviations

• Betterments

• Pre-Award Value Engineering



Phase II    
Evaluation Criteria



Important Dates

Phase II 
Schedule

• Individual Meetings – 
• July 23rd, August 19th, and October 14th

• 555 W. Monroe
• 9:00 am - Clark Construction Group
• 1:00 pm - Power Construction Company, LLC/A.L.L. Masonry Construction Co., Inc. JV



Questions?
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