Document 00 51 24-03 - Amendment No. 3
DATE: August 26, 2026

State of Illinois
CAPITAL DEVELOPMENT BOARD

TO: PROSPECTIVE OFFERORS
SUBJECT: AMENDMENT NO. 3 TO THE RFP FOR

CDB Project 830-030-167

Construct a Drug Discovery and Cancer Research Pavilion
University of Illinois Chicago

Chicago, Cook County, Illinois

This amendment forms a part of the RFP and contract documents and modifies the original RFP
posted April 15, 2026. Acknowledge receipt of this amendment in the space provided on the
Proposal Transmittal Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO
DISQUALIFICATION.
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REQUEST FOR PROPOSAL:

REVISE Section 00 21 15 .8:
a. REVISE to read: “The SD-DB August 2007 edition and the attached section 01 11 01
— Supplement to SDC-DB 1.2025 are incorporated into this document and have the
same force and effect as if they were given in full text. This manual is available in the
Reference Library on CDB’s website. NOTE: If a conflict exists between the RFP
and SD-DB, the RFP shall prevail.”

REVISE Section 00 21 40 .1:
a. REVISE to read: “CONTRACT ADMINISTRATION FEE: A contract

administration fee (CAF) is applicable to each contract in accordance with Article 00
21 40 of the Standard Documents for Construction. The contractor will be assessed
three percent (3%) of their awarded contract (base bid plus any awarded alternates).
The assessed amount will be included in the Notice of Award Letter. The CAF will be
added to the Phase II cost proposal after selection has been completed and included in
the contract amount at that time.

ATTACHMENTS OF RFP:

1. 01 11 01 - SP Supplement to SD-DB 3.2017. Remove this attachment in its entirety and
replace with “01 11 01 — Supplement to SDC-DB 1.2025”.



BRIDGING DOCUMENTS:

1. ADD the attached “Site Plan- Existing Electrical”.

Very truly yours,
CAPITAL DEVELOPMENT BOARD

This amendment consists of 2 total pages including the following attachments.

Attachments: 01 11 01 — Supplement to SDC-DB 1.2025
Site Plan- Existing Electrical



DIVISION 1 - GENERAL REQUIREMENTS
01 11 01 — Supplement to SDC-DB

The Standard Documents for Construction for Design-Build Projects are hereby changed. The
following articles replace those in the August 2007 edition. All other articles remain applicable.
General revision: any reference to “MBE/FBE” shall mean “MBE/WBE/PBE/VBE” and any
reference to “User” or “Using Agency” shall mean “Client Agency.”

002116 INSTRUCTIONS TO OFFERORS
.3 Subcontractors and Suppliers

C. Subcontract/Supplier Disclosure. The DB entity shall submit with his/her bid the names
and CDB issued identification (ID) numbers (prequalification 1D number or registration ID
number), if known, of all first tier subcontractors and suppliers with a subcontract value
greater than $100,000 to be utilized by the DB entity in the performance of this contract
and any lower tier subcontractor/supplier with a subcontract value greater than $100,000
and where the subcontractor/supplier is either named in the specifications or is one over
whom the DB entity retains the right to approve and/or make payments for work. The
subcontract shall include reference for compliance with Illinois Procurement Code (30
ILCS 500/20-120). Financial and Conflict of Interest disclosures and standard
certifications for each subcontractor over $100,000 must be submitted to CDB by the
contractor within 20 days off the execution of a contract with CDB or 20 days of the
execution of the subcontract, whichever is later. The DB entity shall promptly notify the
State in writing of any additional or substitute subcontractors meeting the above criteria
hired during the term of this contract (names, addresses, expected contract amount and
CDB ID nos.). Upon request by the CPO, the DB entity shall provide CDB a copy of each
subcontractor’s subcontract. No work can be performed by these subcontractors until the
Certifications and Disclosures have been reviewed and approved by the State Purchasing
Officer.

002140 CONTRACT ADMINISTRATION FEE

.1 Applicability. Each Submitter may be assessed a contract administration fee (CAF) as set
forth in the RFP documents. The Submitter shall be solely responsible for taking into account
the CAF when preparing its proposal.

002155 USE OF ILLINOIS LABOR

.1 The Employment of Illinois Workers on Public Works Act mandates that during a period of
excessive unemployment at least 90% of the total labor hours on State construction projects
must be performed by persons who have resided in Illinois for at least thirty (30) days and
intend to become or remain Illinois residents. (30 ILCS 570/3). ‘A period of excessive
unemployment’ means any month immediately following two (2) consecutive calendar months
during which the level of unemployment in the State of Illinois has exceeded 5% as measured
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by the United States Bureau of Labor Statistics in its monthly publication of employment and
unemployment figures. (30 ILCS 570/1).

.2 The DB entity is required to incorporate the above provisions into all subcontracts for
subcontractors who will have workers at the project site.

.3 To verify that this requirement is being met, the DB entity must submit Certified Payroll forms
to the Illinois Department of Labor (IDOL)for themselves and their subcontractors each month
for the duration of the contract/subcontract.

A. The Certified Payroll form(s) must include the name and address of each worker on the
project site during the time period covered by the form.

B. For subcontractors, the DB entity will include the beginning and ending dates of the
subcontract on the Certified Payroll form.

C. If Certified Payroll forms are not submitted timely, payment may be reduced or withheld
until Certified Payroll submittals are brought up to date.

D. Atranscript form IDOL is generated upon submission of Certified Payroll records to IDOL.
Contractors are required to submit IDOL Certified Payroll transcripts for themselves and
their subcontractors to CDB on a monthly basis.

004330 BUY ILLINOIS PROGRAM

.1 General. The Buy Illinois Program encourages contractors to incorporate products
manufactured, fabricated or assembled in the State of Illinois. Itisavoluntary program; there is
no incentive provision affecting the award of the contract nor is there a required percent of the
contract that must be Illinois products.

.2 1llinois products will be indicated in the project manual with (IL) preceding the item in the
specification paragraph. Typically, only specifications that are prescriptive, those listing three
or more manufacturers, will be in the program. The DB entity should consider these products
when procuring the materials and equipment for the project. If the DB entity is aware of an
Illinois product not listed, the contractor is encouraged to advise the A/E prior to bidding or
offer a product substitution with the bid. CDB will verify that the product meets the definition
of an Illinois product and add it to CDB’s Buy Illinois product directory.

.3 The DB entity should provide the total value of Illinois products on the Contractor’s Schedule of
Values (CSV) in the space provided. The individual items included in the total should be
identified by putting “IL” in front of their descriptions on the CSV.

4 Where material is specified by standards and/or codes and not by a list of acceptable
manufacturers, contractors are still encouraged to purchase Illinois products. However, the DB
entity should not include these materials in the computation of the total dollars for Illinois
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products on the CSV.

004339 MINORITY, WOMEN, PERSONS WITH DISABILITIES, AND VETERAN
BUSINESS ENTERPRISE PARTICIPATION

.1 Certification. CDB will only accept Minority, Women, Persons with Disabilities, and Veteran
Business Enterprise (MBE/WBE/PBE/VBE) firms certified by the State of Illinois
Commission on Equity and Inclusion (CEI). The MBE/WBE/PBE/VBE’s certification with
CEl shall be in good standing prior to the bid opening date.

.2 Designated Projects. CDB may designate projects with "MBE/WBE/PBE/VBE participation
goals." See the request for proposals for applicable goals for first and second tier (level)
subcontractors and supplier MBE/WBE/PBE/VBE participation.

.3 Proposal. Each offeror shall name, on the proposal, utilization plan, the MBE/WBE/PBE/VBE
firms it intends to use to meet the specified goals. The utilization plan submitted with bid must
include a Letter of Intent, signed by the bidder and MBE/WBE/PBE/VBE firm being utilized
to achieve goals. The Letter of Intent must identify the Project, name of the
MBE/WBE/PBE/VBE firm, name of the bidder, description of services provided, and the
dollar value of the proposed subcontract between the bidder and MBE/WBE/PBE/VBE firm.
If no eligible participation is listed on the utilization plan, then the bidder must submit
documentation of its good faith efforts to achieve the goals with its proposal or the proposal
will be considered non-responsive. If eligible participation is included on the utilization plan,
but the specified goals are not met or the bidder fails to include the required Letters of Intent
for each listed MBE/WBE/PBE/VBE firm, within ten (10) calendar days from the date of
notification, the offeror shall: (1) cure the deficiency in the bid by adding participation to meet
the goals, (2) submit Letters of Intent for each of the MBE/WBE/PBE/VBE firms being utilized
to meet goals, and/ or (3) request a waiver of the specified goals including documentation of
its good faith efforts to achieve the goals.

4 MBE/WBE/PBE/VBE Offeror. If the DB entity is a minority, woman, person with disability
or veteran owned business then the DB entity shall indicate the work proposed to be done with
own forces on the utilization plan. CDB encourages MBE/WBE/PBE/VBE prime bidders to
use MBE/WBE/PBE/VBE subcontractors/suppliers.

.5 Joint Venture. If the offeror is a joint venture, the MBE/WBE/PBE/VBE joint venture may
be used to meet the MBE/WBE/PBE/VBE goal for the contract, consistent with the provisions
of subsection .11(G).

.6 Phase 1. The DB entity will submit a list of proposed firms to be utilized to meet the
MBE/WBE/PBE/VBE goals, together with the work to be done and approximate contract
amount.

.7 Phase 2. The DB entity will submit CDB’s MBE/WBE/PBE/VBE Subcontractor Supplier
Certification form for each MBE/WBE/PBE/VBE subcontractor(s) and/or supplier(s) being
utilized to meet the designated participation goals.
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A. The Certification form must be signed by the MBE/WBE/PBE/VBE firm.

B. Completion of the MBE/WBE/PBE/VBE Subcontractor Supplier Certification form is not
required if the DB entity is an MBE/WBE/PBE/VBE firm. MBE/WBE/PBE/VBE prime
contractors are encouraged to utilize MBE/WBE/PBE/VBE subcontractors/suppliers.

.8 Subcontracts. Subcontracting of work to a lower tier non-MBE/WBE/PBE/VBE firm which
would reduce the proceeds received by the subcontracting MBE/WBE/PBE/VBE firm below
the specified goal is prohibited. CDB may, in such cases, reject the bid or terminate the
contract.

.9 Request for Assistance. If the DB entity needs assistance in locating subcontractors or
suppliers to meet the goals, the DB entity shall contact CDB’s Diversity Contracting Unit
(DCU) both prior to the submittal, and, if applicable, during the 10-day cure period.

.10 Submittal of Good Faith Effort documentation for a waiver request. Good Faith Effort
documentation must include the following:

A. A written explanation indicating why the specified goal cannot be met. If any of the
documentation required below is not available to the bidder, despite the bidder’s good faith
efforts to obtain the information, the written explanation must also indicate why the
documentation is not included.

B. A list of eligible MBE/WBE/PBE/VBE firms that pertain to the class of contracts in the
requested waiver that were contacted by the bidder. Eligible firms are only eligible if the
firms are certified for the products or work advertised in the solicitation or bid.

C. A clear determination that the bidder selected portions of work to be performed by certified
MBE/WBE/PBE/VBE firms to facilitate meeting the contract specific goal, and that
certified MBE/WBE/PBE/VBE firms that have the capability to perform work of the
contract were solicited through all reasonable and available means.

D. Documentation demonstrating that certified MBE/WBE/PBE/VBE firms were not rejected
as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The certified MBE/WBE/PBE/VBE firms’ standing within their industry,
membership in specific groups, organizations, or associations, and political or social
affiliations are not legitimate causes for rejecting or not contacting or negotiating with a
certified MBE/WBE/PBE/VBE firm.

E. Proof that the bidder solicited eligible certified MBE/WBE/PBE/VBE firms with: (1)
sufficient time to respond; (2) adequate information about the scope, specifications, and
requirements of the solicitation or bid, including plans, drawings, and addenda, to allow
eligible MBE/WBE/PBE/VBE firms an opportunity to respond to the solicitation or bid;
and (3) sufficient follow-up with certified MBE/WBE/PBE/VBE firms.
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F. A clear demonstration that the prime vendor communicated with certified
MBE/WBE/PBE/VBE firms.

G. Evidence that the bidder negotiated with certified MBE/WBE/PBE/VBE firms to enter into
subcontracts to provide a commercially useful function of the contract for a reasonable
cost.

H. Documentation demonstrating that the difference in cost between the contract proposals
being offered by certified MBE/WBE/PBE/VBE firms is excessive or unreasonable.

I. A list of all certified MBE/WBE/PBE/VBE firms the bidder has used in the current and
prior fiscalyears. The fiscal year is from July 1 until June 30.

J. Documentation demonstrating that the vendor made efforts to utilize certified
MBE/WBE/PBE/VBE firms despite the ability or desire of a bidder to perform the work
with its own operations by selecting portions of the work to be performed by certified
MBE/WBE/PBE/VBE firms, which may, when appropriate, include breaking out portions
of the work to be performed into economically feasible units to facilitate certified vendor
participation.

K. Documentation that the vendor used the services of: (1) the State; (2) organizations or
contractors’ groups representing or composed of minorities, women, or persons with
disabilities; (3) local, State, or federal assistance offices representing or assisting
minorities, women, or persons with disabilities; and (4) other organizations that provide
assistance in the recruitment and engagement of certified MBE/WBE/PBE/VBE firms.

L. A list of all MBE/WBE/PBE/VBE firms contacted and the dates they were contacted,
including documentation from those firms. Documentation shall include, when applicable:

1) A log of telephone contacts including date and time of call, telephone number,name of
person called, and the outcome of the call;

2) Copies of written or electronic email correspondence showing the date, postal or email
address, name of person contacted, and subsequent correspondence that reflects the
outcome.

M. Copies of all bid solicitation letters or electronic email correspondence to
MBE/WBE/PBE/VBE firms. Letters shall contain, at a minimum:

1) Project title and location;
2) Classification of work items for which quotations are requested;
3) Date, time, and place quotations are due; and

4) Returnable acknowledgment of the solicitation.
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N. All other evidence of good faith efforts made by the DB entity to secure eligible
MBE/WBE/PBE/VBE firms to meet the specified goal including documentation that
demonstrates the following:

1) A reasonable number of MBE/WBE/PBE/VBE firms were contacted.

2) The DB entity engaged with DCU for assistance in its efforts to achieve the specified
participation.

3) The DB entity attended the CDB pre-bid meeting for the project.
0. Allactions taken to solicit MBE/WBE/PBE/VBE firms both before and after the submittal date.

P. Arevised utilization plan, if MBE/WBE/PBE/VBE participation increases during the 10-day
cure period but goals are not met.

Q. Other relevant information in support of the waiver request.

.11 Replacement of MBE/WBE/PBE/VBE Subcontractor or Supplier. If it can be demonstrated
that the MBE/WBE/PBE/VBE subcontractor or supplier cannot perform the work, or if an
MBE/WBE/PBE/VBE loses its CEl certification after the bid opening, then the DB entity shall
make a good faith effort to replace, in-kind, the MBE/WBE/PBE/VBE. The DB entity shall
identify the replacement MBE/WBE/PBE/VBE or provide evidence of good faith effort to find
a replacement on the DB entity’s letterhead and submit with documented evidence of cause to
CDB’s DCU. CDB will review the submittal and may authorize the replacement or approve
the good faith effort.

.12 Calculation of MBE/WBE/PBE/VBE Participation as a Material Supplier or
Subcontractor.

A. MBE/WBE/PBE/VBE as a material supplier: A 100 percent goal credit is allowed for the
cost of materials or purchases from an MBE/WBE/PBE/VBE manufacturer or supplier.

B. MBE/WBE/PBE/VBE as a subcontractor: A 100 percent goal credit is allowed for the work
of the subcontract performed by the MBE/WBE/PBE/VBE’s own forces (performing,
managing and supervising the work), including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the
MBE/WBE/PBE/VBE subcontractor from the DB entity or its affiliates. Work that an
MBE/WBE/PBE/VBE subcontractor in turn subcontracts to a non-MBE/WBE/PBE/VBE
does not count toward the MBE/WBE/PBE/VBE goal.

.13 Work to be Completed by Certified Firms. To be credited towards goals for Minority
Business Enterprise (MBE), Women Business Enterprise (WBE), Persons with Disabilities
Business Enterprise (PBE) and Veteran Business Enterprise (VBE) participation, work must
be performed by an entity certified by CEI pursuant to the Business Enterprise for Minorities,
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Women, and Persons with Disabilities Act (30 ILCS 575/5) and the Illinois Procurement Code
(30 ILCS 500/45-57).

A. The entire amount of contractual work performed by an MBE, WBE, PBE, or VBE’s own
forces will be credited towards MBE/WBE/PBE/VBE goals, including the cost of supplies,
materials, and equipment obtained by the MBE, WBE, PBE, or VVBE for this work (except
supplies and equipment the MBE/WBE/PBE/VBE obtains from the prime contractor or its
affiliate).

B. The entire amount of fees or commissions charged by an MBE/WBE/PBE/VBE firm for
providing a bona fide service, such as professional, technical, consultant, or managerial
services will be credited towards MBE/WBE/PBE/VBE goals provided such fees are
reasonable and not excessive as compared to fees customarily allowed for similar services.
Services for materials and supplies are defined in Section 00 43 39.14 and are not
considered to be professional, technical, consultant, or managerial services.

C. Work subcontracted by an MBE/WBE/PBE/VBE to another firm will not be credited
towards goals unless the subcontractor performing the work is also certified by CEI as an
MBE/WBE/PBE/VBE. Work that an MBE/WBE/PBE/VBE subcontracts to a firm not
certified as an MBE/WBE/PBE/VBE does not count toward the goal. For example, if an
MBE firm has a subcontract to perform $100,000 worth of work and subcontracts $10,000
of that work to a non-MBE firm, only the $90,000 worth of work performed by the MBE
firm will be credited toward the goal.

D. Ifafirmisnot certified asan MBE/WBE/PBE/VBE at the time of the bid opening, the firm’s
participation will not be counted toward any goals.

E. The dollar value of work performed under a contract with a firm after it has ceased to be
certified will not be counted toward the overall goal.

F. The participation of an MBE/WBE/PBE/VBE subcontractor will not be counted toward
the DB entity's final compliance with its MBE/WBE/PBE/VBE obligations on a contract
until the amount being counted has actually been paid to the MBE/WBE/PBE/VBE.

G. When an MBE/WBE/PBE/VBE performs as a participant in a joint venture, a portion of the
total dollar value of the contract equal to the distinct, clearly defined portion of the work of
the contract that the MBE/WBE/PBE/VBE performs with its own forces may be counted
toward MBE/WBE/PBE/VBE goals.

.14 Commercially Useful Function. Expenditures to an MBE/WBE/PBE/VBE will only be
credited towards MBE/WBE/PBE/VBE goals if the MBE/WBE/PBE/VBE performs a
commercially useful function on that contract. An MBE/WBE/PBE/VBE performs a
commercially useful function when it is responsible for execution of the work of the contract
and is carrying out its responsibilities by actually performing, managing, and supervising the
work involved. To perform a commercially useful function, the MBE/WBE/PBE/VBE must
also be responsible, with respect to materials and supplies used on the contract, for negotiating
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price, determining quality and quantity, ordering material, and installing (where applicable)
and paying for the material itself.

A. Factors to be used in determining whether an MBE/WBE/PBE/VBE is performing a
commercially useful function include, but are not limited to, the amount of the work
subcontracted, industry practices, and whether the amount the firm is paid is commensurate
with the work it is performing and the MBE/WBE/PBE/VBE credit claimed for its
performance of the work.

B. An MBE/WBE/PBE/VBE does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction, contract, or project through which
funds are passed in order to obtain the appearance of MBE/WBE/PBE/VBE participation.
In determining whether an MBE/WBE/PBE/VBE is such an extra participant, similar
transactions, particularly those in which MBE/WBE/PBE/VBEs do not participate, will be
examined.

C. If an MBE/WBE/PBE/VBE does not perform at least 30 percent of the total cost of its
contract with its own work force, or the MBE/WBE/PBE/VBE subcontracts a greater
portion of the work than would be expected on the basis of normal industry practice for the
type of work involved, a presumption will arise that the MBE/WBE/PBE/VBE is not
performing a commercially useful function. An MBE/WBE/PBE/VBE firm may present
evidence to CDB to rebut this presumption. The MBE/WBE/PBE/VBE must provide such
evidence to rebut the presumption within seven (7) business days of being notified that the
presumption will be applied.

D. A DB entity that is an MBE/WBE/PBE/VBE will still be required to meet the goals
required on the contract. In determining whether the MBE/WBE/PBE/VBE DB entity has
met the goal, the work the MBE/WBE/PBE/VBE DB entity actually performs with its own
forces will be credited, as well as work performed by MBE/WBE/PBE/VBE subcontractors
or suppliers, consistent with the terms of Section 00 43 39.

E. A DB entity’s efforts to exercise Good Faith Efforts by providing assistance in advance of
the submittal to an MBE/WBE/PBE/VBE firm in making purchases, obtaining bonding,
obtaining credit, or providing equipment will not invalidate the commercially useful
function of an MBE/WBE/PBE/VBE, provided that the MBE/WBE/PBE/VBE has
otherwise performed a commercially useful function consistent with the terms of Section
00 43 39. Credit will only be given for work performed by, purchases made by, and
equipment obtained by the MBE/WBE/PBE/VBE, consistent with the terms of Section 00
43 39. A DB entity’s efforts to assist the MBE/WBE/PBE/VBE will not be credited.

.15 Trucking Company. To be credited towards MBE/WBE/PBE/VBE goals, a trucking company
or major construction equipment rental (MCER) must be responsible for the management and
supervision of the entire trucking operation for which it is responsible on a particular contract,
and there cannot be a contrived arrangement for the purpose of meeting MBE/WBE/PBE/VBE
goals.
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A. The MBE/WBE/PBE/VBE must itself own and operate at least one fully licensed,insured,
and operational truck or major construction equipment unit (MCEU) used on the contract.

B. The entire value of transportation services an MBE/WBE/PBE/VBE provides on the
contract using trucks or MCEUSs it owns, insures, and operates using drivers it employs
will be credited towards MBE/WBE/PBE/VBE goals.

C. If an MBE/WBE/PBE/VBE leases trucks or MCEUs from another MBE/WBE/PBE/VBE,
the entire value of the services provided by the lessee will be credited.

D. If an MBE/WBE/PBE/VBE leases trucks or MCEUs from a company that is not an
MBE/WBE/PBE/VBE, the total value of transportation services provided by the lessee is
not to exceed the value of transportation services provided by MBE/WBE/PBE/VBE
owned trucks or MCEUSs on the contract.

E. For purposes of this section, a lease must indicate that the MBE/WBE/PBE/VBE has
exclusive use of and control over the truck(s) or MCEU(s). This does not preclude the
leased truck from working for others during the term of the lease with the consentof the
MBE/WBE/PBE/VBE, so long as the lease gives the MBE/WBE/PBE/VBE absolute
priority for the leased truck(s) or MCEU(s). Leased trucks and MCEUs must display the
name and identification number of the MBE/WBE/PBE/VBE.

F. The MBE/WBE/PBE/VBE must be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract,and there
cannot be a contrived arrangement for the purpose of meeting MBE/WBE/PBE/VBE goals.

.16 Materials and Supplies

A. Credit towards goals will be given for materials purchased from an MBE/WBE/PBE/VBE
supplier or manufacturer that is certified by CEI.

B. For purposes of this section, a manufacturer is a firm that operates and maintains afactory
or establishment that produces, on the premises, the materials, supplies, articles, or
equipment required under the contract and of the general character described in the
specifications.

C. Forthe purposes of this section, a supplier is a firm that owns, operates, or maintainsa store,
warehouse, or other establishment in which materials, supplies, articles or equipment of the
general character described by the specifications and required under the contract are bought,
kept in stock, and regularly sold or leased to the public in the usual course of business.

1) A supplier must be an established, regular business that engages as its principal
business and under its own name, in the purchase and sale or leaseof the products in
question.

2) A person may be a supplier in such bulk items as steel, cement, gravel, stone, petroleum
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products, or asphalt without owning, operating, or maintaining a place of business as
provided in this paragraph C if the person both owns andoperated distribution equipment
for the products. Any supplementing of a supplier’s own distribution equipment shall
be by a long-term lease agreement and not on an ad hoc or contract-by-contract basis.

3) Brokers, packagers, manufacturers’ representatives, or other persons who arrange or
expedite transactions are not suppliers within the meaning of thissection.

004344 ILLINOIS WORKS JOBS PROGRAM ACT APPRENTICESHIP INITIATIVE

1

Apprenticeship Goal. The goal of the lllinois Works Jobs Program Act Apprenticeship
Initiative is that, for projects estimated to cost $500,000 or more, apprentices will perform
either 10% of the total labor hours actually worked in each prevailing wage classification or
10% of the estimated labor hours in each prevailing wage classification, whichever is less. For
contracts executed on or after January 1, 2024, of the 10% Apprenticeship Initiative goal, at
least 50% of the labor hours of each prevailing wage classification performed by apprentices
shall be performed by graduates of the Illinois Works Preapprenticeship Program, the Illinois
Climate Works Preapprenticeship Program, or the Highway Construction Careers Training
Program.

Illinois Works Budget Supplement. The DB Entity shall submit a completed Illinois Works
Jobs Program Act Apprenticeship Initiative Budget Supplement within ten (10) calendar days
after CDB’s issuance of the Authorization to Proceed. The Budget Supplement shall contain a
complete and thorough estimate of all the labor hours to be performed by the DB entity and all
of its subcontractors for the project, broken down by prevailing wage category. The Budget
Supplement shall be used in determining the appropriate number of hours to be performed by
apprentices.

Reporting Requirements. The DB entity shall submit quarterly reports of its hourly
workforceutilization including all apprenticeship hours to CDB’s Diversity Contracting Unit
on Illinois Works Apprenticeship Initiative Reporting Forms.

Reduction or Waiver of Goal. If, at any point during the project, the DB entity determines that
it may not meet the apprenticeship goal for any prevailing wage classification, the DB entity
shall submit a request for a reduction or waiver of that particular goal, indicating why the goal
may not be met. The DB entity shall include all documentation supporting the request. The
request for a reduction or waiver of the goal shall be reviewed pursuant to 30 ILCS 559/20-
20(b).

Certification of Completion. Upon completion of the work set forth in the contract, the DB entity
shall submit a certification demonstrating that it has met the 10% apprenticeship goal or
received areduction or waiver of the 10% apprenticeship goal for each prevailing wage
classification.

004500 CERTIFICATIONS OF COMPLIANCE WITH APPLICABLE LAWS
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12

14

15

Delinquent Debt. The DB Entity certifies, by submitting a bid or offer, that it or any affiliate
is not delinquent in the payment of any debt to the State, or if it or any affiliate is delinquent,
the debt delinquency must be cured within 7 calendar days by satisfying the entire debt;
entering into a deferred payment plan to pay off the debt, subject to the Comptroller’s ability
to process the payment; or must be actively disputing or seeking resolution of the debt. The
DB Entity acknowledges that the CPO may declare this contract void if this certification is
false. 30 ILCS 500/50-60.

Recertification. If the contract extends over multiple years, vendor and its subcontractors
shallcertify, by January 1 of each fiscal year covered by the contract after the initial fiscal year,
of anychanges that affect its ability to meet the requirements for being awarded a contract under
Acrticle50 of the Illinois Procurement Code. Failure to do so may result in voiding the contract
by operation of law or rendering the contract voidable at the option of the State without
additional compensation. Violations of certain provisions may also be deemed a civil or
criminal offense.If a vendor or subcontractor continues to meet all the requirements of the
Illinois ProcurementCode, it shall not be required to submit any certification.

Illinois Works Jobs Program Act Apprenticeship Initiative. The DB entity will comply
with the Illinois Works Jobs Program Apprenticeship Initiative (30 ILCS 559/20-20(a)(2)).

005120 ACCEPTANCE AND REJECTION OF BIDS

1

CDB’s Rights. When, in its opinion, it is in the best interest of the State, CDB reserves the right
to:

A. Accept any proposal;
B. Reject any or all proposals;
C. Waive technical deficiencies and irregularities;
D. Allow offeror to remedy technical deficiencies or irregularities within a stated time;
E. Rescind any notice of award if CDB determines the notice of award was issued in error;
F. Rescind any notice of award when it is in the best interest of the State; or
G. Reissue any RFP.
Proposal Rejection.
A. Proposals will be rejected for the following material deficiencies:
1) Failure of any of the following to be prequalified with CDB prior to the deadline for

submittal of Phase 1 proposals (Article 00 21 05) or being determined non-responsible
after the deadline for Phase 1 proposals: the individual members of the DB entity; all
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design professionals and other entities as defined in Section 30-30 of the Illinois
Procurement Code to which any work may be subcontracted during the performance of
the contract; all entities that will perform any of the 5 subdivisions of work defined in
Section 30-30 of the Illinois Procurement Code; and any other team members of the DB
entity identified in the RFP as requiring CDB prequalification.

2) Submission of a proposal late (Paragraph 00 51 10.1).

3) Use of a bid envelope, which is received by CDB unsealed, or marked in a manner that
does not reasonably identify the project and/or contract for which it is intended
(Paragraph 00 41 10.3).

4) Deletion of original signatures to the extent that an intent to be bound by the bid is not
apparent.

5) Failure to attend a mandatory pre-bid meeting.

6) Bids not in substantial conformance with the request for proposal and whose non-
conformance is determined to be material and unresponsive.

7) Failure to submit Bidder Disclosure(s) form and Certifications with the proposal, when
the offeror is not registered with the Illinois Procurement Gateway (IPG).

8) Failure to be registered with the State Board of Elections, prior to deadline to for
submittal of Phase 1 proposals, when applicable.

9) Failure to submit documentation of the offeror’s good faith efforts to meet applicable
MBE/WBE/PBE/VBE goals at time of bid when no eligible participation is listed on the
utilization plan.

10) Any other material deficiency specifically identified in the request for proposal.

B. Failure to remedy the following technical deficiencies with seven (7) calendar days after the
bid opening shall result in rejection of the bid. These technical deficiencies are:

1) Failure to use a revised proposal form when proposal forms have been changed by
amendment.

2) Failure to acknowledge an amendment, or failure to incorporate amendment changes into
the proposal.

3) Failureto provide USDOL Apprenticeship and Training Certification for offerors and all
known subcontractors in conformance with Section 30-22 of the Illinois Procurement
Code (30 ILCS 500/30-22).

4) Failure to submit offeror’s Certificate of Registration in an approved apprenticeship and
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training program.

5) Failure to supply subcontractor and/or supplier names and Taxpayer ldentification
Numbers as required on Document 00 41 01.

6) Submission of a bid bond not on CDB’s form (Paragraphs 00 43 13.1 and 00 43 13.2).

7) Submission of a bid security in a form other than a bid bond, certified check, cashier’s
check or bank draft (Paragraph 00 43 13.1).

8) Omission of the signature of the officer of the surety or any other required signatures
except the signature in Paragraph 00 51 20.2.A.4, submission of those signatures in pencil
or submission of a non-original signature.

9) Replacement of a bid security from an unacceptable surety with one from a surety
acceptable to CDB (Paragraph 00 43 13.4).

10) Failure to furnish and/or complete the 00 41 04 Form (lllinois Department of Human
Rights (DHR) Form PC-2).

11) Failure to submit a signed affidavit stating that the offeror will maintain an Illinois
office as the primary place of employment for persons employed in the construction
authorized by the contract.

12) Failure to submit Certificate of Registration with State Board of Elections in accord with
30 ILCS 500/20-160.

13) Failure to submit Disclosure of Business Operations with Government of Iran form in
accord with 30 ILCS 500/50-36.

14) Any other technical deficiency specifically identified in the project bid documents.
C. MBE/WBE/PBE/VBE goal compliance and utilization plan deficiencies. Failure to remedy
the following deficiencies within ten (10) calendar days after the date of notification shall

result in rejection of the bid. These deficiencies are:

1) When applicable, failure to submit a revised utilization plan, documenting achievement of
goals.

2) When applicable, failure to submit documentation acceptable by CDB of good faith
efforts to meet MBE/WBE/PBE/VBE goals.

3) When applicable, failure to submit the required Letters of Intent for every
MBE/WBE/PBE/VBE firm listed on the utilization plan.

4) Failure to sign the Utilization Plan.
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D. CDB at its sole discretion and without conferring any rights on any offerors may waive bid
technical deficiencies or irregularities that are not in conformance with the request for
proposal but whose non-conformance is non-material or minor.

E. Submittal of conditions or qualifying statements contrary to CDB’s contract terms is not
acceptable and, unless rescinded, the bid shall be rejected.

005125 PROTESTS

.1 Filing a Protest. Any person may file a protest related to the notice of the procurement, the
solicitation itself, any prebid/proposal meeting, or any decision to reject a late bid or proposal. Any
person who has submitted a bid may protest a decision to reject its bid or a decision to award to
another vendor. The subject matter of the protest shall concern a violation of the Illinois
Procurement Code or other law, any associated rules, or the terms of the solicitation itself, including
the fairness of the evaluation or award process. Prequalification, suspension, or debarment shall not
be the subject of a protest. Protests shall be filed with CDB’s Chief Procurement Officer as outlined
in the solicitation and in administrative rule, 44 1ll. Adm. Code 8.2075.

.2 Time for Filing. Protests must be filed within fourteen (14) days after the protester knows or should
have known of the facts giving rise to the protest. However, protests affecting specifications or plans
must be filed within fourteen (14) days after the solicitation or related addendum was posted to the
Procurement Bulletin.

.3 Remedies. The protest must include the specific relief sought. When a timely protest is pending,
award of the contract will be delayed unless necessary to protect the interests of the State.

4 Form of Protest. The protest must be clearly labeled “protest”, must state the name, address, and
telephone and fax numbers of the protester, and must identify the project at issue. Information and
back-up documents must establish (1) the protester is an interested party, (2) the factual and legal
grounds of the protest, and (3) timeliness of the protest. The protest must be signed by the protester.

.5 CPO-CDB Procurement Rules. The CPO-CDB Procurement Rules that detail protest
requirements (44 1. Adm. Code 8.2075) will be provided by CDB upon request.

005128 MBE/WBE/PBE/VBE BUSINESS CERTIFICATION, POST AWARD
REQUIREMENTS

.1 Post Award Submittal. See Article 00 51 40. The contract awardee shall submit CDB’s
MBE/WBE/PBE/VBE Subcontractor Supplier Certification Form, Document 00665 (available in
the Reference Library on CDB’s website), for each of the MBE/WBE/PBE/VBE
subcontractor(s) and/or supplier(s) being utilized to meet the designated participation goals as
specified on the request for proposals and in Section 01 11 00 of the project manual. The form
must be signed by the MBE/WBE/PBE/VBE subcontractor or supplier and shall be submitted to
CDB’s DCU. Completion of the 00665 form is not required if the DB entity is an MBE, WBE,
PBE, or VBE firm. MBE/WBE/PBE/VBE prime contractors are encouraged to utilize
MBE/WBE/PBE/VBE subcontractors/suppliers. If goals are split (separate MBE, WBE, PBE,

CDB - 01 11 01 JANUARY 2025 14 (*SPECIFY AS APPROPRIATE)
CDB Project No. **-#kx_xxx



and VBE goals), then and MBE, WBE, PBE, or VBE firm must supply 00665 forms for the
subcontractor firm(s) utilized to meet the MBE, WBE, PBE, or VBE goal, respectively.

.2 Listed Firms. The 00665 certification form shall be completed and submitted for each
MBE/WBE/PBE/VBE firm listed on the utilization plan.

.3 Compliance. The MBE/WBE/PBE/VBE participation goal dollar value is based upon the total
contract sum (including any awarded deviations). The participation goal percentage amount(s)
shall meet or exceed the goal(s) as specified on the bid form (and in Section 01 11 00 of the
project manual), or in an approved change/waiver request (refer to Article 00 43 39 herein).

4 Voluntary Participation. DB entities are encouraged to utilize MBE/WBE/PBE/VBE
subcontractors/suppliers for those projects that are not designated for MBE/WBE/PBE/VBE
participation and complete the 00665 certification form for each MBE/WBE/PBE/VBE firm.
MBE/WBE/PBE/VBE subcontractors/suppliers may be added at any time during the project.

.5 Subcontracts/Supplier Agreements. Copies of subcontracts or supplier agreements (to
correspond with each 00665 form) are required to be submitted within ten (10) calendar days of
the Notice of Award.

005140 POST AWARD REQUIREMENTS

.2 Submittals. Within ten (10) calendar days from the date of the notice of award letter, the DB
entity shall furnish, on CDB forms, the following:

A. Contract executed by the DB entity;
B. Performance Bond,

C. Labor and Material Payment Bond;
D. Certificates of Insurance;

E. Builder's Risk Insurance Policy;

F. Form 00665 - MBE/WBE/PBE/VBE Subcontractor Supplier Certifications and
MBE/WBE/PBE/VBE Subcontractor/Supplier agreements (if applicable);

G. Completed Substance Abuse Prevention Certification form and DB entity’s substance abuse
plan (if applicable);

H. DHR PC-2 accepted by DCU Technician; and

I. Project Labor Agreement signature sheets for the DB entity and known Subcontractors (if
applicable).
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007210 TIME

4 Approval Authority. Changes in contract time are subject to approval at or above the CDB
Regional Manager level.

007225 CDB -RIGHTS AND RESPONSIBILITIES

4 Right to Terminate the Contract for Cause.

A

CDB may terminate the DB entity’s right to proceed with the work if the DB entity fails or
refuses to perform the work with such diligence as to allow timely completion of
performance in accordance with the current progress schedule or fails to complete the work
in accordance with the documents or commits a breach of any other provision of the contract
documents.

In such case, CDB will give the DB entity and its surety written notice of intention to
terminate and the reason therefore, and, unless within ten calendar days the delay or violation
shall cease or satisfactory arrangement of correction made, CDB may issue a written
termination notice to the DB entity and its surety.

The DB entity shall stop work and vacate the construction site immediately upon receipt of
notice of termination. However, the DB entity shall not remove tools, appliances,
construction equipment and machinery, or materials or equipment for which CDB has paid,
wherever stored, without the written consent of CDB. Any material stored off-site, and
which have been paid for by CDB, shall be immediately delivered to CDB or its designated
representative upon request. CDB reserves the right either to have the material delivered to
the site and deduct the cost of the delivery from contract balance or to abandon the material
and deduct the cost of the materials from the contract balance.

The surety shall complete the work upon demand by CDB in accordance with the contract
documents. Such completion may include, but not be limited to, the use of a completing
contractor selected by CDB pursuant to a written takeover agreement with the surety, or
payment of a sum of money required to allow CDB to complete the work, or other
arrangements agreed to by the CDB and surety.

If within ten calendar days the surety fails to act on CDB’s demand, CDB may take over the
work and take possession of all of the DB entity's tools, appliances, construction equipment,
and machinery at the site and use the same to the full extent they could have been used by
the DB entity (without liability for trespass or conversion), incorporate into the work all
materials and equipment stored at the site or for which CDB has paid the DB entity but
which are stored elsewhere, and finish the work by selecting the most advantageous method
identified in the Illinois Procurement Code or in other relevant procurement laws and
administrative rules. In such case the DB entity shall not be entitled to receive any further
payment until the work is finished. If CDB's expenses in completing the work exceed the
unpaid balance of the contract sum, the DB entity and/or the surety shall pay the difference
to CDB.
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.6 Availability of Appropriation; Sufficiency of Funds. The contract is contingent upon and
subject to the availability of sufficient funds. CDB may terminate or suspend the contract, in
whole or in part, without penalty or further payment being required, if (i) sufficient funds for the
contract have not been appropriated or otherwise made available to CDB by the State or the
Federal funding source, (ii) the Governor or CDB reserves funds, or (iii) the Governor or CDB
determines that funds will not or may not be available for payment. CDB shall provide notice, in
writing, to the DB entity of any such funding failure and its election to terminate or suspend the
contract as soon as practicable. Any suspension or termination pursuant to this Section will be
effective upon the date of the written notice, unless otherwise indicated.

.7 Rightto Suspend the Contract Without Cause. CDB may, without cause, order the DB entity
in writing to suspend, delay or interrupt the work in whole or in part for such a period of time as
CDB may determine, not to exceed 90 days. At the expiration of 90 days, the contract may
continue upon written agreement of the parties or may be terminated in writing by either party.
The contract may remain suspended at the expiration of 90 days until the parties either agree in
writing to continue the contract or until either party terminates the contract in writing. If the
parties enter into a written agreement to continue the contract, the contract may remain suspended
after the expiration of 90 days.

A. The contract time will be adjusted for increases in time caused by the suspension, delay or
interruption as described in Article 00 72 10.

B. CDB may decide to terminate the contract under Article 00 72 25 at any time during the
period of suspension, delay or interruption.

007317 BONDS, GENERAL

.1 Requirements. The DB entity shall furnish a performance bond and a labor and material
payment bond covering the faithful performance of the contract and the payment of all
obligations arising thereunder, in accordance with the Public Construction Bond Act (30 ILCS
550). Each bond shall be in the full amount of the contract on forms provided by CDB and
executed by a surety acceptable to CDB.

.3 Acceptability. Bonds that meet the requirements of Paragraph 00 73 17.1 shall be acceptable to
CDB when issued by a surety that meets all of the following standards:

A. Has a current financial strength of at least “A-" as rated by A.M. Best Company, Inc.,
Moody’s Investor Service, Standard & Poor’s Corporation, or similar rating agency (30
ILCS 550/1); and a current Best's financial class of at least “V”.

B. Isduly licensed in the state of Illinois by the Department of Insurance (30 ILCS 550/1) and
does not have an unacceptable record of improper conduct or financial problems with the
[llinois Department of Insurance.

007342 LABOR LEGISLATION
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4 Certified Payroll. State law (820 ILCS 130/5) requires all contractors and sub-contractors
working on state construction projects to submit certified payroll records to the Illinois
Department of Labor (IDOL). Contractors must submit these records once a month. The payroll
records must include all workers employed by contractors on the project. A transcript from
IDOL is generated upon submission of certified payroll records to IDOL. Contractors and sub-
contractors are required to submit all IDOL certified payroll transcripts to CDB on a monthly
basis.

007374 SOFTWARE SYSTEMS

.1 Authorized Users. Vendors may have access to and be required to utilize electronic
systems for bidding and construction or project management. Any employee (or contractor /
subcontractor) of Vendor needing access to such systems is required to obtain a user ID. User
IDs are granted to individual, named persons, and each user shall keep login credentials
confidential and not reveal the account password to others or allow others to use the account. In
the event a user is no longer authorized to use any such system on behalf of Vendor, Vendor will
promptly de-activate such user’s access and inform CDB in writing of such deactivation within
30 calendar days of account termination. Vendor will promptly notify CDB within 7 calendar
days in writing if it becomes aware that any login credentials used by Vendor have been
compromised by emailing CDB.Legal@illinois.gov and CDB.IS@illinois.gov.

.2 Authorized Use. Any bidding or construction or project management system(s) shall only
be used for the intended purpose. In using any bidding and construction or project management
system(s), Vendor agrees not do any of the following or to permit, encourage, or assist anyone
else to do any of the following:
A. provide access to, distribute, sell, or sublicense the system to a third party;
B. use the system on behalf of another person or third party;
C. submit any information that is inappropriate, defamatory, obscene, salacious, or
unlawful, or use the system to defame, harass, stalk, threaten, or otherwise violate the
rights of others; or

D. upload, input, or share through the system any information that is confidential by law,
rule or regulation, or which may compromise the security of the State.

012600 CONTRACT MODIFICATION PROCEDURES

.2 Changes in Contract Sum. The DB entity shall prepare a price proposal for the specified
changes in the work upon approval by CDB of a request for change.

A. Accepted unit prices shall be used as the basis for adjustments in the contract sum when
a proposed change affects work covered by contract unit prices.
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B. The DB entity shall prepare a detailed proposal for the changed work for work not covered
by contract unit prices. The proposal shall itemize the changes to the work and show the
direct cost of all labor, material, and equipment for each item with appropriate
documentation of the costs. Costs shall be substantiated by invoices for materials, certified
payroll for labor expenses, and other documentation as required by CDB. Costs such as
general supervision and liability insurance are considered overhead unless otherwise
authorized by CDB. Subcontractors shall prepare similar proposals for inclusion in the
DB entity’s proposal.

1) DB entity and subcontractors may add 18% for overhead and profit only to the direct
costs of the work performed by their firm. A minimum fee for overhead and profit of
$100 is allowed on work performed by their firm.

2) CDB may require a credit for a DB entity’s and subcontractors’ overhead and profit
in any change order that reduces the DB entity’s scope, up to 18% of the direct cost of
the removed work.

3) The DB entity or subcontractor may add 6% or a minimum fee of $50 to the cost of
work performed by all lower tier subcontractors.

C. The DB entity shall use CDB’s change order forms, available from the Reference Library
on the CDB website or otherwise provided by CDB.

.3 Review and Acceptance. The DB entity's proposal including all subcontractors' proposals
will be reviewed by the CDB. CDB may issue a change order to incorporate the work into the
contract upon their determination that the price is fair and reasonable. CDB reserves the right not
to proceed with a proposed change. Fully executed change orders will operate to preclude any
further claims for compensation or time extension. CDB approval of changes in the contract sum
is subject to the designated limits of authority as determined by the Board:

Authority Level

Project Manager Not to exceed $14,999.00
Regional Manager Not to exceed $49,999.00
Construction Administrator Not to exceed $74,999.00
Deputy Director, Construction Administration Not to exceed $99,999.00
Executive Director Not to exceed $199,999.00
All change orders incorporating alternates.
The Board All change orders exceeding the Executive

Director's authority.
0129 73.1 SCHEDULE OF VALUES

G. Provide CDB prequalification/registration 1D numbers on the CSV form for
subcontractors/suppliers described in 00 21 50.2C.

H. Identify work performed by MBE/WBE/PBE/VBE subcontractors and suppliers on the
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CSV form.

I. Revise and resubmit CSV for approval if any substitution or replacement of subcontractors
or suppliers occurs.

J. Revise and resubmit CSV for approval if any change in the contract amount of
subcontractors or suppliers other than a change resulting from a change order occurs.

012976 PROGRESS PAYMENT PROCEDURES

.2 Contract Administration Fee. The DB entity shall include the amount of the contract
administration fee on the schedule of values (Form CSV) and all contractor’s affidavit and
sworn statement (CASS) forms.

A. Initial Payment Request. The full amount of the contract administration fee shall be
invoiced by the DB entity on the initial payment request. This sum shall not be subject to
retention.

B. Deadline for Payment. Prior to approval of the second payment request and no later than
twenty (20) calendar days from the invoice-voucher date (Block No. 5) of the initial
payment request, the DB entity shall direct to the fiscal section of CDB, a check or money
order made payable to CDB in the amount of the contract administration fee.

.5 Payments to Subcontractors and Suppliers.

D. Subcontractors (as described in 00 21 16.3(C) who have not obtained a CDB ID number
and/or have not submitted the required Disclosures and Certifications may have their
payment amounts withheld by CDB in addition to any other remedy provided by this
contract or by law. No work can be performed by these subcontractors until the
Certifications and Disclosure documents have been reviewed and approved by the State
Purchasing Officer.

.7 Retention. CDB will retain 10% of each progress payment. Retention will not be withheld
for bonds, insurance, and contract administration fee. After 50% of the work has been
completed, CDB will reduce retention provided the DB entity is in compliance with all contract
requirements, including MBE/WBE/PBE/VBE goals. Retention will not be reduced if the
contract is behind the approved schedule including extensions, or if substantial claims are
outstanding against the DB entity or for other causes related to nonperformance.

016110 PROHIBITED PRODUCTS
.1 CDB has determined that certain products shall not be incorporated into the project. The
Contractor shall not introduce these products into its work. The Contractor shall notify the A/E

and CDB when the contract documents specify the use of these products. These products are:

A. Asbestos and asbestos containing material (ACM)
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Fire retardant treated (FRT) wood products in structural applications
Chlorofluorocarbons (CFC)

Polychlorinated Biphenyl (PCB)

Lead Based Coatings

Fire suppression systems using ozone depleting halons

nmmoow

0177 00.3 CLOSEOUT PROCEDURES

J. Certification of Compliance with the Illinois Works Jobs Program Act Apprenticeship
Initiative.

CDB - 01 11 01 JANUARY 2025 21 (*SPECIFY AS APPROPRIATE)
CDB Project N, -k



pry  fed Feb 10 10: 4115 1993 Travis Cates

NN

\

N

N

AN

:
:

|
N
N

)

a
=
2]
g2
=
m

CINTER

fl-5"
DUCTUINE

s ouenme—"1 i

12-5" DUCTLINE ——

1657 DUCTUNE

MEGCAL SCIENCES
935

5" DUCTUNE
5" DUCTUNE

_@:;'»; fuonme

EYE_& EAR INFIRMARY

MH.12054
111 INGIS CHILDRENS
SCHCOL & REHAG. CENTER
o

AL

PR

MH1201—

DUCTLINE
FEERS

B-5%

Nk
l
[ DUCTLINE
DUCTLINE

24-5%
."‘:W SE_sarkiic DUCTLINE

(A

f "'_‘"?g__rj

]

45" DUCILINES I~

Al
¢

125" DUCTLINE

F ¥ _20-5" DUCTUNE
2 h 45 DUCTLINE:

|
1
1

20-5" DUCTLINE:
12-5" DUCTLINE

AR

14~5" DUCTLINE
LH.808 Ul
LH.B08 949

EXISTING_PRIMARY-

WG HOSPATAL

LOAD CT
OUTDOOR §T-CHGEAR

5" DUCTUNE

WEST CAMEUS
DIST. CENTER

SITE PLAN — EXISTING ELECTRICAL DUCT LINES

&

SCALE: 1"
50" 100 200

= 100'-0"

300

400

4-5" DUCTLINE

PARKING STRUCTURE
925 -

20~5" DUCTLIE

_i ERMISTING -
i QUIDCOR SWITCH
\-20-5" DUCTLINE

i
]

L=y un_moz

205" DUCTUNE N 43' :
"""_amamnm AT
P
WUINOIS STATE i :
24—51pucmm: ?‘M“m” [

21-5'[hucmue— .
EE;]TING PRI'MARY L{}AD CENTER NO. 1 !
.47 Y, LOCKTED HSIDE y

L5 H, PEY-2

2-5" DUCTUNE

SETTERSTR

LA

902
907
908
909
910
n

93
914
915
916
917
918
919
920
921

922
923
924
926
927
930
93

932
933
935
936
937
938
939
8940
941

942
948
949

950

951
952
953
954
955
957
958
959
963
965
966
M
973
974
975

UIC EYE & EAR INFIRMARY — 1855 W. TAYLOR
ADMINISTRATIVE SERVICES BLDG. - 715 S. WOOD

COLLEGE OF MEDICINE—WEST — 1818 W. POLK

COLLEGE OF MEDICINE-WEST — 1853 W. POLK

COLLEGE OF MEDICINE-EAST — 808 S. WOOD

CLINICAL SCIENCES NORTH BLDG. — 1819 W. POLK
WMEDICAL SCIENCES SOUTH BLDG. - 905 S. WOLCOTT
CAMPUS HEALTH SERMICES — 840 S. WOOD

SCHOOL Of PUBLIC HEALTH-EAST —~ 2035 W. TAYLOR
ASSOCIATED HEALTH PROFESSIONS — 1919 W. TAYLOR
BETATRON (BIOLOGICAL RESEARCH LABORATORY ANNEX) ~
MAGNETIC RESONANCE IMAGING - 1853 W. POLK
MOLECULAR BICLOGY RESEARCH — 900 S, ASHLAND
CLINICAL SCIENCES BUILDING — 840 S. WOOD

MEDICAL CENTER STEAM PLANT — 1717 W TAYLOR
MARSHFIELD BUILDING — 809 S. MARSHFIELD

STUDENT RESIDENCE HALL ~ 818 S. WOLCOTT

COLLEGE OF PHARMACY - B33 S. WOOD

PAULINA ST. PARKING STRUCTURE — 915 S, PAULINA
HAZARDOUS MATERIALS STORAGE FACIUTY - 1118 S. PAULINA
SCHOOL OF PUBLIC HEALTH—WEST — 2121 W. TAYLOR
LAUNDRY FACILITY — 1129 S. HERMITAGE

BIOLAGIC RESQURCES LABORATORY — 1840 W. TAYLOR
BEMJAMIN GOLDBERG RESEARCH CENTER — 1940 W. TAYLOR
MEDICAL SCIENCES BUILDING ~ 835 S. WOLCOTT

COLLEGE OF NURSING — 8435 S. DAMEN

POLK STREET RESIDENCE HALL - 1933 W. POLK

CHICAGO [LUNI UNION — 828 S. WOLCQTT

SANGAMON STREET BUILDING — 115 S, SANGAMON

COLLEGE OF DENTISTRY ~ 801 S. PAUUNA

ADMINISTRATIVE OFFICE BLDG. — 1737 W. POLK

LUBRARY OF THE HEALTH SCIENCES - 1750 W. POLK
AMBULATORY CARE FACILTY — 840 S. WOQD

UNIVERSITY OF ILLINOIS HOSPITAL — 1740 W. TAYLOR
NEUROPSYCHIATRIC INSTITUTE ~ 912 S. WCOD

SINGLE STUDENT RESIDENCE — 8G9 S. DAMEN

CENTRAL REFRIGERATION PLANT — 1717 W. TAYLOR

CHICAGO (LLINI UNION ADDITION & REC. - 829 S. DAMEN
AUXILIARY SERVICES REFRIGERATION PLANT — 828 S. WOLCOTT
INSTITUTE FOR JUVENILE RESEARCH — 907 S. WOLCOTT

LIONS OF (LLINOIS EYE RESEARCH INSTITUTE —
OGDEN BUILDING - 2020 W. OGDEN
SATELLITE UNION BUILDING - 1717 W. POLK
PAULINA STREET BUKDING — 1140 S. PAULINA
INCUBATOR LABORATORY FACILITY — 2211 W. CAMPBELL PARK

1905 W. TAYLOR

DR.

ENVIRONMENTAL SAFETY FACIITY - 1160 S, WooD— [ oo .1 5

WOOD STREET PARKING STRUCTURE — 1100 S. WOOD
EASTER SEAL BUILDING -- 2023 W. QGDEN

1853 POLK

ILLINOIS INSTITUTE FOR DEVELOPMENTAL DISABILITIES — 1640 W. ROOSEVELT

HLINOIS STATE PSYCHIATRIC INSTITUTE ~ 1601 W. TAYLOR

HDIEL
. THIS SHEET ILLUSTRATES THE EXISTING UNDERGROUND CONDUIT

N

Bl

DUCTUNES AND THE EXISTING DISTRIBUTION CENTER AND LOAD
CENTERS ON THE WEST CAMPUS, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE INSTALLATION OF CABLE THROUGH THE
EXISTING DUCTUNES FOR INTERCONNECTION OF THE DISTRIBUTION
CENTER, THE LOAD CENTERS AND THE SPECIFIED BUILDINGS.

SHEETS E—1.§ PROVIDE GREATER DETAIL OF THE EXISTING
UNDERGROUND DUCTUNES AND MANHOLES. THEY ALSO PROVIDE
A DUCTUNE SCHEDULE FOR ROUTING OF THE CABLES.

SHEETS E~2.¢ PROVIDE ONE-UNES AND DETALLS OF THE
DISTRIBUTION CENTERS AND LOAD CENTERS.

SHEETS E-3.¢ PROVIDE ONE-LINES AND DETAILS OF THE
INDIVIDUAL BUILDINGS.

REVISIONS DESIGNED | APPROVED i HRA MO
o | o p— ceB '.P Henneman Raufeisen I BOARD OF TRUSTEES SITE PLAN — EXISTING ELECTRICAL DUCTUNES — UIC WEST CAVPUS | S7-t564
DRAFTED APPROVED r 1 AND AS8SO0CIA TES {WC i UNIVEHSI—I—Y OF ILLINOIS ELECTRICAL DISTRIBUTION ngpm — PHASE 1 E%%?UARYAO, 1999
¢ Engineers and Archlecls ) C/O PHYSICAL PLANT BID PACKAGE NO. 3 — ELECTRICAL BID PACKAGE AL
= 1505 South i Sieel Chamosion e 8870740 | PHYSICAL P ANT DEPARTMENT WEST CAMPUS ELECTRICAL DISTRIBUTION =
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UNIVERSITY OF ILLINOIS

AT CHICAGO

462 North McLean Boulevard

Elgin, Illinois 60123

| Phone 847.742.4063
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SPACE

LC7—941—N (ADMIN OFFICE BUILDING)

LC7—920—-4160—N (CLINICAL SCIENCES)

LC7—924—480—N (COLLEGE OF PHARMACY 480V NORMAL)
LC7—942—-N1 LIBRARY OF HEALTH SCIENCES)
LC7—942-N2 (LIBRARY OF HEALTH SCIENCES)

POTENTIAL TRANSFORMERS

LC7—924—-208—N1 (COLLEGE OF PHARMACY 208V BUS 1)
SPACE (NOT USABLE)

LC7—MAW BREAKER #

LC7-TIE BREAKER

LC7—MAIN BREAKER #2

POTENTIAL/CURRENT TRANSFORMERS

LC7-924—-208-N2 (COLLEGE OF PHARMACY 208V BUS 2)
LC7—-LC4—S (UIC HOSPITAL STANDBY FEEDER)
LC7—941—S (ADMIN OFFICE BUILDING/STANDBY)
LC7—920-160—S (CRITICAL SCIENCES BUILDING SANDBY)
LC7—924—480 (COLLEGE OF PHARMACY 480V STANDBY)

(NOT USED)

SPACE

LC7-924-208—NC (COLLEGE OF PHARMACY 208V BUS 3)

ONE-LINE DIAGRAMS 15 KV SWITCHGEAR

mu ENGINEERING

CONSULTANTS

Experience you can build onm

15 Salt Creek Lane, Suite 400

www.dla-ltd.com info@dla-lid.com

Hinsdale, Illinois 60521

| Phone 630.230.0420

| Fax 630.230.0024

COLLEGE OF PHARMACY- UIC
JUNE 8th, 2009

PLATE #:
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