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Introductions: Capital Development Board

▪Nicholas Klein
Assistant Deputy Director of Operations

▪Dan Troglio
Project Manager

▪ Rhyan Sorensen 
Contract Executive



Introductions: Illinois Department Of Corrections

▪Daniel Monti 
Chief of Staff

▪Melinda Eddy
Chief of Women and Family Services



Introductions: Vanir/Milhouse Joint Venture

▪ Fred Owens
Milhouse, Executive Vice President, Chief Engineering Officer 

▪ Joel Steinberg
Vanir, Senior Project Director 

▪ Jazmine Fews
Comprehensive Construction Consulting, Marketing Manager



SCOPE  OVERVIEW
Who: The Illinois Capital Development Board (CDB), in partnership with the Illinois Department of Corrections (IDOC), is seeking a Progressive 
Design Build Entity with demonstrated project experience designing and constructing correctional facilities for public agencies. 

What: The project aims to construct two new multi-security level facilities (minimum, medium, and maximum). The men’s facility is 
planned to accommodate a 1,500-bed capacity with future expandability to 1,950; the women’s facility is planned for an 800-bed 
capacity. The project has a design/build budget of approximately $1B. Both facilities are to be located in Crest Hill, IL and will have 
design features that focus on creating rehabilitative and gender-responsive spaces with housing, education, programming, medical 
and mental health, dietary, and recreational spaces that support the reintegration of individuals into their communities. 

When: CDB will publish a Professional Services Bulletin (PSB) / Request For Qualifications (RFQ) on or after July 24, 2026, seeking 
Statements of Qualifications (SOQs) from Progressive Design Build Entities. 

Why: These two new facilities will provide much needed replacement capacity for aging facilities with building systems past their 
useful life. The new facilities will provide modern, purpose-built facilities to address system-wide needs including aging individuals, 
increased mental health demands, trauma informed design, and gender responsiveness. This project will leverage partnerships with 
educational and vocational institutions that offer occupational training program opportunities for individuals in custody to aid with 
reintegration into their communities with the aim of reducing recidivism. Corresponding workforce development and reunification 
programs will support reentry initiatives.

How: Interested firms must be prequalified with CDB prior to submission of SOQs on or after August 24, 2026, to be eligible for this 
solicitation. The prequalification process can take up to 45 days, and early preparation is advised to ensure the eligibility of the firm(s) 
that comprise the Progressive Design Build Entity team.



Stateville – Crest Hill
Site Description and Surrounding Areas Diagram

North: Farmland, 
Prairie Bluff 
Preserve & 
Residential areas.

East: Lockport 
Prairie Nature 
Preserve and Des 
Plaines River.

South: Industrial Area (Mobile Homes & IDOT).                                                          

West/Southwest: 
Retail (Menards) & 
Industrial.



RISE IDOC – 5 Guiding Principles 



Illinois Department of Corrections

Rehabilitation and Restoration Inside Safe Environments (RISE IDOC)  

Progressive Design Build Entity Experience & 
Qualifications (PDBQ)

CDB Project:  120-000-077



Progressive Design Build Entity Qualifications (PDBQ)

Capital Development Authority

30 ILCS 538 – Progressive Design-Build Pilot Program Act

This Act was established by Public Act 103-0865 and became effective on August 9, 2024. It authorizes the 
Illinois Capital Development Board (CDB), as the State construction agency.



Progressive Design Build Entity Qualifications (PDBQ)

RFQ Phases

Phase 1

Part A: Questionnaire

Part B: Experience

Phase 2

Part C: Experience / Project Approach 

Part D: Interview / Meetings



Progressive Design Build Entity Qualifications (PDBQ)

Requirements

This project procurement is subject to a Project Labor Agreement

https://cdb.illinois.gov/content/dam/soi/en/web/cdb/business/library/documents/pla-manual.pdf

This project will require a Contractor Controlled Insurance Program (CCIP)

https://cdb.illinois.gov/content/dam/soi/en/web/cdb/business/library/documents/pla-manual.pdf
https://cdb.illinois.gov/content/dam/soi/en/web/cdb/business/library/documents/pla-manual.pdf
https://cdb.illinois.gov/content/dam/soi/en/web/cdb/business/library/documents/pla-manual.pdf


Progressive Design Build Entity Qualifications (PDBQ)
The most successful Progressive Design-Build teams combine proven collaboration, large-scale public 
project experience, accelerated delivery expertise, and deep operational understanding to align design, 

construction, and owner objectives from day one through occupancy and acceptance.

▪ Progressive Design-Build and Design-Build Expertise 
o Deep experience with collaborative design development, target value design, open book GMP 

development, and phased delivery strategies. 
o Ability to align owner requirements, budget, schedule, and operational objectives throughout project 

development. 

▪ Proven Integrated Teaming 
o Demonstrated history of architects, engineers, builders, and specialty consultants working together 

from project inception through owner acceptance. 
o Established team relationships that support rapid decision-making, accountability, and collaborative 

problem solving. 



Progressive Design Build Entity Qualifications  (PDBQ)
▪ Experience Delivering Large, Complex Public Projects 

o Successful execution of projects with significant scale, complexity, stakeholder involvement, and 
regulatory oversight. 

o Familiarity with Illinois public-sector procurement, approvals, and governance requirements. 

▪ Accelerated and Fast-Track Delivery 
o Phased permit packages and early procurement strategies.
o Demonstrated success managing compressed schedules, phased design packages, early procurement 

strategies, and overlapping design and construction activities. 
o Experience maintaining cost, schedule, and quality performance under aggressive delivery timelines. 

▪ Specialized Justice, Corrections, and Public Safety Experience 
o Experience delivering secure, operationally complex facilities with heightened security, life-safety, and 

stakeholder requirements. 
o Understanding of correctional operations, rehabilitative programming, educational and vocational 

environments, and evolving facility models.



Progressive Design Build Entity Qualifications (PDBQ)

▪ Complex Building Systems Integration 
o Expertise coordinating security electronics, low-voltage systems, communications, life safety, MEP 

systems, building automation, and commissioning activities. 
o Ability to manage interdisciplinary coordination and reduce integration risk. 

▪ Owner-Focused Programming and Operational Readiness 
o Experience translating owner requirements into functional space programs that support operational 

efficiency, flexibility, and long-term performance. 
o Strong focus on user engagement, stakeholder alignment, and operational outcomes. 

▪ Technology and Digital Delivery 
o Advanced use of BIM, digital coordination, model-based estimating, clash detection, and construction 

technology to improve project outcomes. 
o Data-driven decision-making throughout design, construction, commissioning, and turnover.



CDB Vendor Registration and Prequalification

CDB Vendor
Registration and 
Prequalification

Capital Development Board
Building a Better Illinois





Two Paths to Participation: Know the Difference

Vendor Registration

Who It’s For:
• Subcontractors
• Material Suppliers

• A/E Specialty Consultants (non-licensed)

Purpose:
To participate on any CDB project in a supporting 
role, this is the mandatory first step for any firm to 
be entered into the CDB system. 

Vendor Prequalification

WhoIt's For:
• Prime Contractors wishing to bid directly with CDB

• Designated 'Protected Subcontractors' on single-
prime projects

• Architects/Engineers & Construction Managers
(CMs)

Purpose:
To bid directlywith CDB as a prime. This is a more 
intensive review process to verify your firm meets all 
requirements to lead a project.



Registration is a Straightforward Process

Step 1: Complete the Form

Fill out the two-page Vendor Registration 
form with key information:

• Legal Business Name& Structure
(must match Secretary of State
records)

• Vendor Classification (Subcontractor, 
Supplier, etc.)

• Key IDNumbers: FEIN, Illinois Dept. of 
Human Rights (DHR) Number, and
Illinois Procurement Gateway (IPG) 
Number.

Step 2: Submit to CDB

Email is the fastest and preferred 
method. Send the completed, typed 
PDF to:

CDB.SubContractReg@illinois.gov

Pro Tip:Ensure your PDF is 
"flattened" so all typed information is 

legible and uneditable upon receipt.

Step 3: Receive Your 
Registration #

CDB will notify your designated 
contact person with your official 

number.

Remember:Keep this number for 

all future correspondence.

Registrations are valid for 3 years.

mailto:CDB.SubContractReg@illinois.gov


Prepare for a Flawless Submission

Before you fill out the registration form, gather these key items to 
avoid delays.

Confirm Your Legal Details

• Your legal business name and structure must exactly match your 

registration with the Illinois Secretary of State.

GatherYour ID Numbers
• Federal Employer ID Number (FEIN)
• Illinois Dept. of Human Rights (IDHR) Number and its expiration date.

• Illinois Procurement Gateway (IPG) Registration Number.

Verify Your Certifications
• If claiming BEP or VBP status, confirm your certification is active with the

Commission on Equity and Inclusion (CEI).
• Note the expiration date and have a digital copy of your certificate ready.



Execute with Precision and Follow Through

someone who handles contracts and 
checks their email daily. Your registration 
numberwill be sent to them.

• Submit via Email: This is the fastest 
method. Send the typed PDFto 
CDB.SubContractReg@illinois.gov.

After Submission:
• Follow Up: If you don't receive 

your number in a timely manner, 
email to confirm receipt of your 
application.

• Verify Your Listing: Once you 
have your number, use the 
Vendor Search tool on the CDB 
website to ensure your 
information is listed correctly.

During Submission:
• Be Accurate: Double-check every field. A 

wrong zip code, outdated email, or a typo in 
your business name will cause delays.

• Use the Right Contact: The 'Contact 
Person' on the form should be

mailto:CDB.SubContractReg@illinois.gov


Prequalification

If your goal is to bid directly with CDB as a prime contractor, prequalification is a 
mandatory requirement. Your firm must be approved by the close of business the 
day prior to any QBS submittal.

Your Prequalification Action Plan:
1.Confirm IPG Status FIRST: Do not start a prequalification application until your 

Illinois Procurement Gateway registration is 'Active (Accepted).'
2.Allow Ample Time: The prequalification review process can take up to 45 days.

Plan accordingly and apply well before any bid deadlines.
3.Complete CDBTraining: New firms must complete a CDBTraining Seminar 

during their first year of prequalification.

Being proactive is the key to being ready when the right project comes along.



The Prequalification Journey at a Glance

The PrequalificationJourneyat a Glance
-

-

ASSEMBLE
Gather all required state 
registrations, certificates, 
andproject references.

SUBMIT
Email your complete 
application and all 
attachments to 
CDB.VendorReg@illinois.gov.
(Email is the preferred method).

REVIEW
The CDBreviews your 
complete and accurate 
application.

APPROVAL
Receive your official 
Letter of Prequalification 
via email.

Allow approximately 45 days for processing.
This period begins after acomplete and accurate application is received by CDB.

mailto:CDB.VendorReg@illinois.gov


Your Legal Name Must Be Identical Everywhere

Your Legal Name Must Be Identical Everywhere

Core Principle
The legalnameof yourfirm, includinganyregisteredAssumedNames(DBA),mustmatch
exactlyacrossall state registrations.

 Illinois Secretaryof State
 IllinoisStateBoardof Elections

 IllinoisDepartmentof HumanRights
 IllinoisProcurementGateway(IPG)

Failureto comply with this requirementcould result in delayor rejection of the prequalification application.



Mandatory State Registrations

Mandatory State Registrations

I I

I I

I I

I I

IL Secretary of 
State

Requirement: Must be 

'Active' and in 'Good 
Standing.'

Action: Visit ilsos.gov to 
verify status or purchase 

a Certificate of Good 
Standing.

•••

IL Procurement 
Gateway (IPG)

Requirement: Register as 

'Prime' or 'Prime and 
Subcontractor.'

Action: Provide your IPG 
number and expiration 

date on the application.

IL Dept. of Human 
Rights (IDHR)

Requirement: All Illinois 

office locations must have 
an active IDHR number.
This is a bidding 

requirement.

Action: Provide the IDHR 
certificate or confirmation 

email to CDB.

IL State Board of 
Elections (SBoE)

Requirement: Registration 
required if your firm’s 
aggregate pending bids, 
contracts, or combination 
thereof with the state 
exceed $50,000.

Action: Attach the 
registration certificate to 
your application.



Proving Your Track Record: Experience and References

Proving YourTrack Record: Experienceand References

You must provide a minimum of 5
relevant, completed projects from 
the last 3 years.

At least one reference project 
must be provided for each trade 
you are applying for (e.g., HVAC, 
Electrical, etc.).

Core Requirements The Process

1. You complete the top
portion of the reference
transmittal forms.

I

C D B--------- --- ---

2. CDB emails the forms 
directly to your reference 
contacts.

3. It is your responsibility to notify 
your references to expect the email 
and to respond in a timely manner. 
At least three responses are required 
to moveforward.



Demonstrating Your Capability: Training and Bonding

Demonstrating Your Capability: Training and Bonding

Requirement: New firms must complete the 
seminar within their first year of prequalification.

Ongoing: Previouslyqualified firms must maintain 
a staff member whohas attended. If that person 
leaves, another must attendwithin one year.

Action: Attach the training certificate to your 
application.

Section 1: CDBContractor Training Section 2: Surety Bonding

Requirement: Provide proof of your firm's current 
performance bond capacity.

Surety Standard: The surety company must have
a rating of A- or better in AM Best's Key Rating
Guideor be listed in theTreasuryCircular.

Action: TheSurety Bonding pagemust be 
completed and signed byyour broker/agent.



Mastering the Application: Precision is Paramount

Mastering the Application: Precision is Paramount

• Answer Every Question: Use "N/A" 
if a question does not apply. Do not 
leave blanks.

• Designate a Knowledgeable 
Contact: The application should 
be completed by an individual who 
can answer questions about its 
content.

•  Keep a Copy: Retain a complete 
copy of your submitted 
application for your records.

• I

•  Don't Submit Incomplete Forms: 
Incomplete applications will be 
returned, which will delay 
processi

•
ng.

• Don't Attach Supplemental Info: 
Do not 
include extra attachments unless  
specifically requested.

•  Don't Reformat: Use the official 

form as provided.



Your Prequalification Action Plan

Your Prequalification Action Plan
Immediate Next Steps Checklist

VERIFY your firm is 'Active' and in 'Good Standing' with the IL Secretary of State.

REGISTER/UPDATE your firm's status on the Illinois Procurement Gateway (IPG).

GATHER your certificates for IDHR, SBE, BEP/VBP, and Contractor Training.

IDENTIFY 5+ completed projects from the last 3 years and notify your references that 
CDB will be contacting them.

DOWNLOAD the latest Prequalification Application from the CDB website.

BEGIN completing the application and ensuring there’s a date and final signature.

*Several of these steps occur outside of the 45-day review. CDB will send reference questionnaires, this process may require additional time.



Joint Ventures
• 00 21 60 JOINT VENTURES .1 General. Two or more prequalified contractors may submit a bid as a Joint Venture. s. 

• All vendors in the JV must be pre-qualified with CDB
• One vendor in the JV must be willing to accept payment from Illinois Office of the Comptroller (IOC)
• CDB will need a copy of the JV agreement and FEIN #
• New business entity will need to be pre-qualified
• Payments can go to the new entity if they are pre-qualified and meet the requirements of IOC



Maintaining Your ''Bid-Ready'' Status

Maintaining Your ''Bid-Ready'' Status

Renewal is Your Responsibility

CDBwill email a Notice of Expiration
Letter approximately 60 days before your
status expires.

However, it is ultimately the firm's 
responsibility to ensure prequalification 
does not lapse.

ReportAll Material Changes

You are required to notify CDBat 

CDB.VendorReg@illinois.govwithin
ten days ofANYmaterial changes.

Examples: Firm name change, ownership
change, address change, or contact email
changes.

Receive Your Vendor #

CDB will notify your designated contact person with your vendor 

number.

Remember: Keep this number for all future correspondence. 

Prequalification's are valid for 3 years.



CDB FAIR EMPLOYMENT 
PRACTICES (FEP)



BEP & VBP Programs

• Business Enterprise Program (BEP)

• Minority Business Enterprise (MBE)

• Women Business Enterprise (WBE)

• Minority Women Business Enterprise (MWBE)

• Person with a Disability Business Enterprise (PBE)

• Veterans Business Program (VBP)

▪ Veteran-Owned Small Business (VOSB)

▪ Service-Disabled Veteran-Owned Small Business (SDVOSB)



Attend 
Outreach 
Meetings

Network At 
CDB And 

Other Trade 
Events

Strategies to Partnering



Phase I Target Schedule 

▪ July 2026 (or after): Issue RFQ 

▪ August 2026 (or after): Post RFQ Release Meeting 

▪ September 2026 (target): PDBE Phase 1 Submittals Due  
 



Site Visits

▪ Submitting Teams shortlisted for Phase 2 will be allowed to visit the site at a 
scheduled date/time.

Current Property Status: The site is a part of active IDOC property. 
Therefore, no access is allowed to the general-public. Observations and 
investigations can only be from the public Right of Way at this time.



Takeaways



Illinois Department of Corrections

Rehabilitation and Restoration Inside Safe Environments (RISE IDOC)  

Questions?

CDB Project:  120-000-077

DOC.Rebuild@Illinois.gov
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