

DATE: May 19, 2020

State of Illinois  
CAPITAL DEVELOPMENT BOARD

TO: PROSPECTIVE OFFERORS

SUBJECT: AMENDMENT NO. 3 TO THE RFP FOR

CDB Project 630-012-004  
Construct Salt Storage Facility  
Department of Transportation  
Grayslake, Lake County, Illinois

This amendment forms a part of the RFP and contract documents and modifies the original RFP posted January 29, 2020. Acknowledge receipt of this amendment in the space provided on the Proposal Transmittal Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

\*\*\*\*\*

**REQUEST FOR PROPOSAL:**

- 1. Section 00 21 16.1.D:
  - a. CHANGE the Phase II pre-proposal meeting from “May 27, 2020” as amended in the RFP to “June 24, 2020”.
  
- 2. Section 00 21 16.1.E:
  - a. CHANGE the date of individual meetings from “June 8, 2020” as amended in the RFP to “July 7, 2020”.
  
- 3. Section 00 21 16.1.F:
  - a. CHANGE the due date for Phase II Proposals from “June 25, 2020, by 2:00PM” as amended in the RFP to “July 28, 2020, by 2:00PM”.
  
- 4. Section 00 21 16.1.G:
  - a. CHANGE the date for Phase II Interviews from “July 13, 2020” as amended in the RFP to “August 13, 2020”.
  
- 5. Section 00 21 16.3:
  - a. CHANGE the date for Phase II Questions or Requests for Clarifications from “June 18, 2020” as amended in the RFP to “July 21, 2020”.

Very truly yours,

CAPITAL DEVELOPMENT BOARD

This amendment consists of one page.