

DATE: April 2, 2020

State of Illinois
CAPITAL DEVELOPMENT BOARD

TO: PROSPECTIVE OFFERORS

SUBJECT: AMENDMENT NO. 2 TO THE RFP FOR

CDB Project 630-012-004
Construct Salt Storage Facility
Department of Transportation
Grayslake, Lake County, Illinois

This amendment forms a part of the RFP and contract documents and modifies the original RFP posted January 29, 2020. Acknowledge receipt of this amendment in the space provided on the Proposal Transmittal Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

REQUEST FOR PROPOSAL:

- 1. Section 00 21 16.1.D:
 - a. CHANGE the Phase II pre-proposal meeting from “April 15, 2020” as stated in the RFP to “May 27, 2020”.

- 2. Section 00 21 16.1.E:
 - a. CHANGE the date of individual meetings from “[Date]” as stated in the RFP to “June 8, 2020”.

- 3. Section 00 21 16.1.F:
 - a. CHANGE the due date for Phase II Proposals from “May 19, 2020, by 2:00PM” as stated in the RFP to “June 25, 2020, by 2:00PM”.

- 4. Section 00 21 16.1.G:
 - a. CHANGE the date for Phase II Interviews from “June 10, 2020” as stated in the RFP to “July 13, 2020”.

- 5. Section 00 21 16.3:
 - a. CHANGE the date for Phase II Questions or Requests for Clarifications from “May 11, 2020” as stated in the RFP to “June 18, 2020”.

Very truly yours,

CAPITAL DEVELOPMENT BOARD

This amendment consists of one page.